STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL

PROPGOSALS | SSUED 5
NUMBER OF BI DDERS 5
Bl D RANK

04/ 29/ 04
08- 1A0804
08- SBD- 18-87.8/97. 3

HML

ENG NEERS EST

Bl D TOTAL

1,412,552.00

1, 489, 984. 00

1, 608, 400. 00

1, 614, 809. 00

1, 654, 020. 00

B I

1,713, 000. 00 AMOUNT UNDER

Bl DDER | D

D SUMMARY

I N SAN BERNARDI NO COUNTY ON ROUTE
18 FROM CENTRAL ROAD I N APPLE
VALLEY TO ROUTE 15 AND 18 JUNCTI ON
I'N VI CTORVI LLE

CH P SEAL

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

0

300, 448. 00

DEPARTMENT

OF TRANSPORTATI ON

RR

I NVOLVEMENT

Bl D245
PACE 1

05/ 03/ 04
CONTRACT CODE 'D '
16 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

45

PERCENT UNDER EST 17. 54

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

SULLY M LLER CONTRACTI NG
COVPANY

1100 E ORANGETHORPE AVE 200
ANAHEI M CA 92801

MATI CH CORPORATI ON

P O BOX 50000
SAN BERNARDI NO CA 92412

VANCE CORPCORATI ON

2271 NORTH LOCUST AVENUE
RIALTO CA 92377

YEAGER SKANSKA | NC

P O BOX 87
RI VERSI DE CA 92502-0087

GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085
WATSONVI LLE  CA  95077-5085

FAX

FAX

FAX

FAX

FAX

714 578-9600
00747612
714 578-9672

909 382- 7400
00149783
909 382-0113

909 355-4333
00414567
909 355-4339

909 684-5360
00140069
909 788-2449

831 724-1011
00000089
831 768-4021

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



08- 1A0804 Bl D245

08- SBD- 18- 8 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
04/ 29/ 04 05/ 03/ 04
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 PRSI COLD PLANE

RI VERSI DE CA
SM THSON ELECTRI C TRAFFI C LOOPS
CRANGE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
NI POMO CA
STERNDAHL ENTERPRI SES STRI PI NG
SUN VALLEY CA
TI TAN PREPARE WATER POLLUTI ON PREVENTI ON PROGRAM

REDDI NG CA



08- 1A0804 Bl D245
08- SBD- 18- 8 SUMMARY OF REMAI NI NG BIDDERS PAGE 3
04/ 29/ 04 05/ 03/ 04
LI ST OF SUBCONTRACTORS
Bl DDER | D NAVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 M LE MARKER APPLY TACK ( PORTI ON)
COLTON CA
PAVEMENT RECYCLI NG SYSTEMS COLD PLANE ( PORTI ON)
RI VERSI DE CA
SM THSON ELECTRI C TRAFFI C LOOPS
ORANGE CA
SUDHAKAR COVPANY PAVEMINT MARKI NGS
RIALTO CA
TI TAN PREPARE WATER POLLUTI ON CONTROL PLAN
REDDI NG CA
Bl DDER | D NAVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 C 18 INC STRI PI NG ( PORTI ON)
P O BOX 3033
BEAUMONT  CA

CONTI NUED

CALI FORNI A PROFESSI ONAL ENG NEERS

9316 MABEL AVENUE
SQUTH EL MONTE CA

GLOBAL ENVI RONMENTAL NETWORK

P O BOX 8068
FOUNTAI N VALLEY CA

PAVEMENT RECYCLI NG SYSTEMS
P O BOX 1266

RI VERSI DE CA

ON NEXT PAGE

TRAFFI C LOOPS ( PORTI ON)

WATER PCLLUTI ON CONTRCL PLAN ( PORTI ON)

COLD M LLI NG ( PORTI ON)



08- 1A0804 Bl D245
08- SBD- 18- 8 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
04/ 29/ 04 05/ 03/ 04
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 STATEW DE SAFETY AND SI GNS | NC CONSTRUCTI ON AREA SI GNS ( PORTI ON)
522 1 NGA ROAD
NI POMO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 C 18 INC SI GNI NG AND STRI PI NG ( PORTI ON)
BEAUMONT CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA S| GNS ( PORTI ON)
NI POMO CA
TRAFFI C LOOPS CRACK FILLING I NC LOOP DETECTORS ( PORTI ON)
ANAHEI M CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 PAVEMENT RECYCLI NG SYSTEMS COLD PLANI NG

RI VERSI DE CA

SM THSON ELECTRI C
ORANGE CA

SUDHAKAR COVPANY
RIALTO CA

ELECTRI C LOOPS

STRI PI NG



08- 1A0804 Bl D245

08- SBD- 18- 8 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
04/ 29/ 04 05/ 03/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 850. 00* 850. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2, 200. 00* 2, 200. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4, 200. 00* 4, 200. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 46, 989. 00* 46, 989. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 1, 700. 00 3, 400. 00
6 (S) 150710 REMOVE TRAFFI C STRI PE M 2, 640 1.45 3, 828. 00
7 (S) 150713 REMOVE PAVEMENT MARKI NG M2 1, 760 13.15 23, 144. 00
8 (S) 150722 REMOVE PAVEMENT MARKER EA 5, 220 .55 2,871.00
9 (S) 153155 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 16, 100 1. 60 25, 760. 00
(75 MM MAXI MUM)
10 390127 RUBBERI ZED ASPHALT CONCRETE ( TYPE O TONN 17, 300 62. 65 1, 083, 845. 00
11 390102 ASPHALT CONCRETE ( TYPE A) TONN 2, 800 45. 00 126, 000. 00
12 (S) 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 80, 600 .33 26, 598. 00
13 (S) 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) M2 1, 760 18. 00 31, 680. 00
14 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 30 1. 60 48. 00
15 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 4,760 2.65 12, 614. 00
16 (S) 860810 | NDUCTI VE LOOP DETECTOR EA 95 195. 00 18, 525. 00

TOTAL 1,412, 552. 00



08- 1A0804 Bl D245

08- SBD- 18- 8 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
04/ 29/ 04 05/ 03/ 04
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 825. 00* 825. 00 1, 000. 00* 1000. 00 3, 000. 00* 3000. 00 1, 000. 00* 1000. 00
2 2, 500. 00* 2500. 00 4,100. 00* 4100. 00 13, 000. 00* 13000. 00 2, 500. 00* 2500. 00
3 4, 000. 00* 4000. 00 4, 400. 00* 4400. 00 5, 000. 00* 5000. 00 5, 780. 00* 5780. 00
4 103, 774. 00* 103774. 00 94, 500. 00* 94500. 00 170, 056. 00* 170056. 00 219, 000. 00* 219000. 00
5 4,100. 00 8200. 00 1, 800. 00 3600. 00 2,500. 00 5000. 00 1, 000. 00 2000. 00
6 2.00 5280. 00 4.40 11616. 00 2.00 5280. 00 2.50 6600. 00
7 5.25 9240. 00 8. 80 15488. 00 4.95 8712. 00 4.50 7920. 00
8 1.05 5481. 00 1.10 5742. 00 1.00 5220. 00 1.25 6525. 00
9 2.70 43470. 00 2.35 37835. 00 1.61 25921. 00 6. 00 96600. 00
10 63. 00 1089900. 00 69. 65 1204945. 00 64. 00 1107200. 00 60. 00 1038000. 00
11 48. 00 134400. 00 46. 75 130900. 00 64. 00 179200. 00 64. 00 179200. 00
12 .50 40300. 00 .35 28210. 00 .50 40300. 00 .55 44330. 00
13 5.25 9240. 00 14. 00 24640. 00 5. 00 8800. 00 5. 00 8800. 00
14 3.10 93. 00 2.30 69. 00 3. 00 90. 00 3. 50 105. 00
15 3.10 14756. 00 3.00 14280. 00 3.00 14280. 00 3.50 16660. 00
16 195. 00 18525. 00 285. 00 27075. 00 250. 00 23750. 00 200. 00 19000. 00
TOT 1, 489, 984. 00 1, 608, 400. 00 1, 614, 809. 00 1, 654, 020. 00



